

Executed: In Effect This contract is in effect through the end date of 8/31/2021 at 11:59 PM CDT. Contract Actions

C2020-1887

COVID-19 Alternate Care Site

Contract Summary

Type: Services - not otherwise listed
 2nd Party: SLSCO LTD
 Dates: 8/12/2020 - 8/31/2021
 Version: Renewal 0, Amendment 1

Total Contract Value (TCV)
 TCV: -

[Lifetime Spend \(USD\)](#)

Summary

Header

Contract Name * COVID-19 Alternate Care Site
 Contract Type Services - not otherwise listed
 Currency US Dollar
 Second Party * SLSCO LTD

Dates And Renewal

Start Date 8/12/2020 12:00 AM CDT
 End Date 8/31/2021 11:59 PM CDT

Contract Managers

Mary Williams ME-WILLIAMS@TAMU.EDU
 +1 979-458-7434

[Additional Details](#)

Attachments

Print Order	Attachment	Print with Full Contract	Version	Size	Date Uploaded
1	CDA Harlingen ACS Fully Executed Contract 8-12-20 (002).pdf	✓	1	8,600 KB	9/14/2020 10:30:43 AM
2	Previous Full Contract PDF	✓	1	8,601 KB	9/14/2020 10:30:43 AM

eProcurement, Budget, and Spend

[Applies To](#)

[Goods and Services](#)

[PO Clauses](#)

[Comments](#)

Mobilization Costs from SLSCO LTD	Mobilization Costs	950,000.00 USD
Part Number	C2020-1887 more info...	EA
Contract Number	COVID-19 Alternate Care Site	1 Add to Cart add favorite compare
Oxygen Delivery System to Patient Rooms from SLSCO LTD	Oxygen Delivery	1,250,000.00 USD
Part Number	C2020-1887 more info...	EA
Contract Number	COVID-19 Alternate Care Site	1 Add to Cart add favorite compare
Labor for 40 Days of Operation Medical Staff from SLSCO LTD	Labor-Medical Staff	25,741,084.00 USD
Part Number	C2020-1887 more info...	EA
Contract Number	COVID-19 Alternate Care Site	1 Add to Cart add favorite compare
14 Days of Staff Quarantine upon Demobilization from SLSCO LTD	Staff Quarantine	3,539,487.00 USD
Part Number	C2020-1887 more info...	EA
Contract Number	COVID-19 Alternate Care Site	1 Add to Cart add favorite compare
Per diem for housing and support staff less any meals or other applicable duplication of payment covered by per diem. from SLSCO LTD	Fuel/Utilities	0.00 USD
Part Number	C2020-1887 more info...	LO
Contract Number	COVID-19 Alternate Care Site	1 Add to Cart add favorite compare
Full Installation Services 50 Patients 40 day Minimum from SLSCO LTD	Installation services	2,453,000.00 USD
Part Number	C2020-1887 more info...	EA
Contract Number	COVID-19 Alternate Care Site	1 Add to Cart add favorite compare
Demobilization from SLSCO LTD	Demobilization	850,000.00 USD
Part Number	C2020-1887 more info...	EA
Contract Number	COVID-19 Alternate Care Site	1 Add to Cart add favorite compare
Equipment from SLSCO LTD	Equipment	2,945,506.00 USD
Part Number	C2020-1887 more info...	LO
Contract Number	COVID-19 Alternate Care Site	1 Add to Cart add favorite compare
Liability Insurance and bonding costs (if any) from SLSCO LTD	Liability Insurance	0.00 USD
Part Number	C2020-1887 more info...	LO
Contract Number	COVID-19 Alternate Care Site	1 Add to Cart add favorite compare
Cost of travel to Harlingen, Texas for staff provided from SLSCO LTD	Travel costs	0.00 USD
Part Number	C2020-1887 more info...	LO
Contract Number	COVID-19 Alternate Care Site	1 Add to Cart add favorite compare
Supplies (Reoccurring) from SLSCO LTD	Supplies	1,166,908.00 USD
Part Number	C2020-1887 more info...	LO
Contract Number	COVID-19 Alternate Care Site	1 Add to Cart add favorite compare
Pharmacy Costs from SLSCO LTD	Pharmacy Costs	0.00 USD
Part Number	C2020-1887 more info...	LO
Contract Number	COVID-19 Alternate Care Site	1 Add to Cart add favorite compare